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OFFICE OF ACQUISITIONS
NATIONAL CANCER INSTITUTE

REQUEST FOR PROPOSAL NUMBER: N02CP31007-72

Amendment No.: 1

Date of Issuance: 04/17/2013

The above numbered Request For Proposal (RFP) is amended as set forth below. The hour and date specified for
receipt of Offerors remains unchanged:                .

Offerors MUST acknowledge receipt of the amendment prior to the hour and the date specified in the solicitation or
as amended, by separate letter, telegram, or Electronic Mail which includes a reference to the RFP and Amendment
number(s). For your convenience, the Proposal Intent Response Form is provided in SECTION J - List of Attachments
of this RFP, for this purpose.

FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT
OF OFFERORS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.

This Amendment revises the RFP as stated below:

SUMMARY OF CHANGES

1. Revise Article B.2. to clarify that the "Option For Final Transition" shall be for a period of performance of four
months prior to the completion date of the contract.
2. Revise Article C.2. to change the title of the "Annual Technical and Budget Progress Report" to "End of Period
Technical and Budget Progress Report", remove the requirement for "Vulnerability Scanning Reports", and add the
"Section 508 Annual Report" and "NIH PII Spillage Report or NIH Lost or Stolen Assets Report" clauses.
3. Revise Article F.1.
4. Revise Article F.2.
5. Revise Article H.9. and I.3. to incorporate FAR Clause 52.217-7 - Option for Increased Quantity - Separately Priced
Line Item.

___________________________________________________________________________________________

ARTICLE B.2. ESTIMATED COST - OPTION: paragraph d. is deleted in its entirety and replaced with the following:

d. If the Government exercises its option pursuant to the OPTION PROVISION Article in SECTION H of this contract,
the Government's total estimated contract amount represented by the sum of the estimated cost plus the fixed fee will
be increased as follows: 

 Estimated Cost ($) Fixed Fee ($) Estimated Cost
Plus Fixed Fee ($)

Base Period: (12 months) TBD TBD TBD
Option Period 1 (6 months) TBD TBD TBD
Option Period 2 (6 months) TBD TBD TBD
Option Period 3 (6 months) TBD TBD TBD
Option Period 4 (6 months) TBD TBD TBD
Option Period 5 (6 months) TBD TBD TBD
Option Period 6 (6 months) TBD TBD TBD
Option Period 7 (6 months) TBD TBD TBD
Option Period 8 ( 6 months) TBD TBD TBD
Final Transition [If
Applicable]

TBD TBD TBD
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 Estimated Cost ($) Fixed Fee ($) Estimated Cost
Plus Fixed Fee ($)

(Four months prior to the
completion date of the
Contract)
Total [Base Period and
Options]

TBD TBD TBD

ARTICLE C.2. REPORTING REQUIREMENTS: paragraph a., b., and c. under "Technical and Budget Progress
Reports" are deleted and replaced in their entirety. Paragraph h. "Vulnerability Scanning Reports" is deleted in its
entirety under "Other Reports" and replaced with paragraph h. "Section 508 Annual Report". Paragraph i. "NIH PII
Spillage Report or NIH Lost or Stolen Assets Report" is added under "Other Reports": 

1. Technical and Budget Progress Reports:

a. Monthly Technical and Budget Progress Reports

In addition to the required reports set forth elsewhere in this Schedule, the preparation and submission of regularly
recurring reports will be required in any contract resulting from this solicitation. These reports will require descriptive
information by project about the activities undertaken during the reporting period and planned activities for future
reporting periods. True progress (not merely "having a meeting, etc.") is expected for all active studies. Studies that
failed to make progress, which are exceeding budget, and any and all other problems encountered during the month,
shall be specifically described at the beginning of each monthly report. Each project performed under the contract
shall be identified by (1) a project name to be provided by the NCI COR, (2) the NCI CAS code, provided by the NCI
COR, (3) a unique code that distinguishes the project from all others (many projects may have the same CAS code),
and (4) NCI and Contractor personnel with primary responsibility for the study.

The Monthly Technical Progress Report shall be accompanied by a Monthly Budget Report in Excel that contains
the following for each project: (1) a starting budget that is mutually agreed upon by the Contractor and the NCI COR,
(2) a listing of each month's expenditures since the beginning of the project's start-up, (3) total expenditures on the
project, (4) remaining funds to date, and (5) projected expenses to complete the project. The budget report contains
detailed expenditures for labor and other study activities for the past month by individual project and a summary for
the entire contract. Future activities and projected expenses by project are also included to provide the information
necessary to monitor progress and make any required adjustments. They will also include for each project and for the
contract as a whole, a budgetary summary of monthly expenditures incurred since the beginning of the project's start-
up, total expenditures on the project, projected expenses to complete each study and remaining funds to date. Current
hours used by the Contractor's staff will also be identified by project. It will also include the expenditures incurred and
problems encountered. The reporting period shall consist of each calendar month. The first report shall cover the
period consisting of the first full calendar month following the effective date of the contract and any fractional part of
the initial month. Reports shall be due on/before the 15th of each month following the end of each reporting period. A
Monthly Report shall not be submitted when the End of Period or Final Report is due.

b. End of Period Technical and Budget Progress Reports

The reports shall be similar in format and content to the monthly report, albeit summarizing each task order. This
report shall include a summation of the results of the entire work for the period covered. The first report shall cover the
period consisting of the first full twelve months following the effective date of the contract and any fractional part of the
initial month. All reports thereafter shall cover six months of performance. Reports shall be due on or before the 30th
calendar day of the month following the end of the reporting period. An End of Period report shall not be submitted
when the Final Report is due.

c. Final Technical and Budget Report

This report shall consist of the work performed and results obtained for all tasks during the entire contract period of
performance of this contract. This report shall be in sufficient detail to describe comprehensively the results achieved.
A draft of the Final Report shall be submitted 90 days prior to the completion date of the contract for COR review. The
Final Report shall be submitted on/before the expiration date of the contract. A Monthly and End of Period Report
shall not be required of the period when the Final Report is due.
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a. Other Reports

h. Section 508 Annual Report

Instructions for completing the report are available in the Section 508 policy on the HHS Office on Disability Web
site under the heading Vendor Information and Documents. The Contractor's failure to submit a timely and properly
completed report may jeopardize the Contracting Officer's exercising an option or adding funding, as applicable.

i. NIH PII Spillage Report or NIH Lost or Stolen Assets Report

This report shall consist of all suspected or confirmed incidents involving the loss and/or disclosure of PII in electronic
or physical form. Notification shall be made to the NIH Incident Response Team (IRT) via email ( IRT@mail.nih.gov)
within one hour of discovering the incident. The Contractor shall follow up with IRT by completing and submitting one
of the applicable two forms below within three (3) work days of incident discovery:

NIH PII Spillage Report at: http://ocio.nih.gov/docs/public/PII_Spillage_Report.doc
NIH Lost or Stolen Assets Report at: http://ocio.nih.gov/docs/public/Lost_or_Stolen.doc

ARTICLE F.1. PERIOD OF PERFORMANCE: is deleted in its entirety and replaced with the following:

a. The period of performance of this contract shall be 12 months. 

b. If the Government exercises its option(s) pursuant to the OPTION PROVISION Article in Section H of this contract,
the period of performance will be increased as listed below:

Option Option Period
Option Period 1 6 months
Option Period 2 6 months
Option Period 3 6 months
Option Period 4 6 months
Option Period 5 6 months
Option Period 6 6 months
Option Period 7 6 months
Option Period 8 6 months

ARTICLE F.2. DELIVERIES: is deleted in its entirety and replaced with the following:

Satisfactory performance of the final contract shall be deemed to occur upon performance of the work described in
the Statement of Work Article in SECTION C of this contract and upon delivery and acceptance by the Contracting
Officer, or the duly authorized representative, of the following items in accordance with the stated delivery schedule:

The items specified below as described in the REPORTING REQUIREMENTS Article in SECTION C of this contract
will be required to be delivered F.o.b. Destination as set forth in FAR 52.247-35, F.o.b. DESTINATION, WITHIN
CONSIGNEES PREMISES (APRIL 1984), and in accordance with and by the dates specified below: 

Item No. Type of Report No. of Copies Delivery Schedule
1 Monthly Technical and Budget

Progress Report
1 Copy - COR

1 Copy-Contracting Officer (CO)

Reports due on/before the
15th of each month following
the end of each reporting
period.

2 End of Period Technical and Budget
Progress Report

1 Copy - COR

1 Copy-Contracting Officer (CO)

Reports due on or before the
30th calendar day after the
completion of each reporting
period.

3 Final Technical and Budget Report 1 Copy - COR

1 Copy-Contracting Officer (CO)

Draft Final Report due 90
days prior to expiration date
of contract. Final Report due
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Item No. Type of Report No. of Copies Delivery Schedule
on or before the expiration
date of the contract.

4 Initial Transition Plan 1 Copy - COR

1 Copy-Contracting Officer (CO)

Draft Initial Transition Plan
for review and approval
within fourteen (14) days of
contract award; Final Initial
Transition Plan no later than
two (2) weeks after receipt of
Government comments.

5 Final Transition Plan 1 Copy - COR

1 Copy-Contracting Officer (CO)

Draft Plan due six (6) months
prior to the completion
date of the contract; Final
Transition Plan due no later
than four (4) months prior to
the completion date of the
contract.

6 Computerized Data and Source
Code

1 Copy-COR Within 10 days upon request
at completion of study.

7 Raw Data 1 Copy-COR Within 10 days upon request.
8 Study Manuals 1 Copy-COR On or before the expiration

date of the contract.
9 Biological Specimens 1 Copy-COR Within 10 days upon

identification of laboratory by
COR.

10 Monthly Cost Accounting

System (CAS) Transactions

Data File

DCEG IT Contractor No later than the 18th of
each month for the previous
month's expenditures.

11 Study Specific Meeting

Reports

1 Copy-COR Within 7 days after each
meeting.

12 Software/Programs Supporting
HREB Activities Using Contract
Funds

1 Copy-COR On or before the expiration
date of the contract.

13 Roster of Employees Requiring
Suitability Investigations

1 Copy - COR

1 Copy-Contracting Officer (CO)

within 14 calendar days of the
effective date

of the contract
14 IT Security Plan (IT-SP) 1 Copy-Contracting Officer (CO) Within 30 days after contract

award. The Contractor shall
update this on an annual
basis.

15 IT Risk Assessment (IT-RA) 1 Copy-Contracting Officer (CO) Within 30 days after contract
award. The Contractor shall
update this on an annual
basis.

16 FIPS 199 Assessment 1 Copy-Contracting Officer (CO) Within 30 days after contract
award. The Contractor shall
update this on an annual
basis.

17 IT Security Certification and
Accreditation (IT-SC&A)

1 Copy-Contracting Officer (CO) Within 3 months after contract
award. The Contractor shall
update this on an annual
basis.

18 Reporting of New and Departing
Employees

1 Copy - COR

1 Copy-Contracting Officer (CO)

Within five working days of
staffing changes for positions
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Item No. Type of Report No. of Copies Delivery Schedule
that require suitability
determinations.

19 Contractor - Employee Non-
Disclosure Agreement(s)

1 Copy - COR

 

On an as-needed basis.

20 Section 508 Report

 

1 Copy - COR

1 Copy-Contracting Officer (CO)

Draft report due annually 30
days prior to the anniversary
date of the contract and final
report due on anniversary

date.
21 NIH PII Spillage Report or NIH Lost

or Stolen Assets Report

 

NIH Incident Response Team On an as-needed basis.

The above items shall be addressed and delivered to:  

Addressee Deliverable Item No Quantity
Contracting Officer

National Cancer Institute

Office of Acquisitions

9609 Medical Center Drive

Rockville, MD 20850 Room 1E610 MSC
9705

1 through 5, 13 through 18, and
20

1

NCI COR

National Cancer Institute

9609 Medical Center Drive

Rockville, MD 20850 Room TBD MSC

9705

1 through 8 and 11 through 13,
18 through 20

 

 

                    

1

Designated Laboratory and/or storage

repository identified by NCI COR

9 1

DCEG IT Contractor 10 1
NIH Incident Response Team 21 1

ARTICLE H.9. OPTION PROVISION: is deleted in its entirety and replaced with the following:

Unless the Government exercises its option pursuant to the Option Clause set forth in ARTICLE I.3., the contract will
consist only of the Base Period of the Statement of Work as defined in Sections C and F of the contract. Pursuant to
FAR Clause 52.217-9, Option to Extend the Term of the Contract and FAR 52.217-7 Option For Increased Quantity-
Separately Priced Line Item set forth in ARTICLE I.3. of this contract, the Government may, by bilateral contract
modification, require the Contractor to perform additional options set forth in the Statement of Work and also defined
in Sections C and F of the contract. If the Government exercises this option, notice must be given at least 30 days
prior to the expiration date of this contract, and the estimated cost plus fixed fee of the contract will be increased as
set forth in the ESTIMATED COST - OPTION Article in SECTION B of this contract.

ARTICLE I.3. ADDITIONAL CONTRACT CLAUSES: FAR 52.217-7 Option For Increased Quantity-Separately Priced
Line Item is hereby added:

FAR Clause 52.217-7, Option for Increased Quantity - Separately Priced Line Item (March 1989).
"....The Contracting Officer may exercise the option by written notice to the Contractor within 15 days of the notice."


